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1. Clause
2.18.3 [Pg
50]

Evaluation Criteria for key personnel (Association
with Firm 10%; Full time permanent staff 6% and
Years of experience 4%)

Bidder has requested to waive off the full time
employee criteria since bidder will associate with
free-lance consultant.
Bidder has requested us to provide expected man-
months for each key personnel.

The conditions given in the RFQ cum
RFP remain unchanged.

2. 6.3.1 [Pg.
158]

The duration of assignment shall be 30 months/2.5
years, with option to extend by another 2 years with
mutual written agreement.

Bidder has requested for a clause pertaining to
suitable consultant's fee adjustments applicable for
extension of projects beyond 30 months

Extension beyond 2.5 years shall be
on mutually agreeable basis.

3. 6.6.9 Risk & Coverage
Consultant to maintain Professional Liability
Insurance for a period of 5 years beyond completion
of consultancy services.

Five year is long term duration beyond completion
of consultancy services and client is requested to
reconsider the duration of PLI. PLI should be a
minimum 1 year from completion of consultant's
services.

The conditions given in the RFQ cum
RFP remain unchanged.

4. 6.15.1
[Pg. 161]

Payment of professional fees
A) Consultant shall submit the details of actual
deployment of key personnel. On this basis, the
monthly payment due with respect to each of the
construction contracts under implementation will be
worked out.
B) Monthly payment shall be made @ 60% of the
accepted man month rates as per actual
deployment of personnel duly certified by nodal
person designated by IITGNL.
C)  Balance 40% shall be released on successful
commissioning of the works on proportional basis:
i) Along with passing of Final Bill-20%
ii) At the end of defect liability period  -20%. Client
may allow to release 10% of the retained fee against
submission of BG of equivalent amount.

Payment shall be made within 45 days of receipt of
invoice and approval of deliverables; and final bill
within 75 days, on achievement of milestones

Bidder has requested client to consider the
following payment terms;
90% of the accepted man month rates as per actual
deployment and 10% shall be paid later.
Client is requested to reconsider holding 40% of
amount and there should not be any deduction from
invoices during construction stage.

Consultant may not have control over passing the
final bill of contractor. Hence, bidder has requested
that this condition be removed.

Balance 10% shall be released on successful
commissioning of the works on proportional basis:
i) Along with passing of Final Bill-10%
ii) At the end of defect liability period  -5%. Client
may allow to release 5% of the retained fee against
submission of BG of equivalent amount.
Client is requested to clarify the duration of BG.
Bidder has requested to consider 28 days fro
payment from the day of the receipt.

Payment of professional fees shall be
as per following:-
A) Consultant shall submit the details
of actual deployment of key
personnel. On this basis, the monthly
payment due with respect to each of
the construction contracts under
implementation will be worked out.
B) Monthly payment shall be made
@ 70% of the accepted man month
rates as per actual deployment of
personnel duly certified by nodal
person designated by IITGNL.
C)  Balance 30% shall be released
on successful commissioning of the
works on proportional basis:
i) Along with passing of Final Bill-
20%
ii) At the end of defect liability period
-10%. Client may allow releasing 5%
of the retained fee against
submission of BG of equivalent
amount.

5. 2.9.4
[Pg.25-26]

Minimum Qualification Criteria Minimum Qualification Criteria is mentioned: Refer
page 25-26, Para : 2.9.4
a.      In sub clause (A): Two (2) projects, with a
project cost of more than Rs 500 Crore.
b.      In sub clause (B): Two (2) projects with
different base infrastructure component with a

Selection of PMC shall be a 3 stage
process. Minimum qualification
criteria requires that bidder has
experience in atleast 2 eligible
projects of worth atleast 500 Cr.
Technical evaluation is the 2nd stage
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minimum value of Rs 500 Crore.

Besides that in Technical Evaluation criteria: Refer
page 28, Para: 2.9.5: Specific experience * of the
consultant/firms related to this assignment: In base
infrastructure projects with a minimum value of Rs.
200 Crore is mentioned; please clarify

where specific experience and the
number of eligible projects count, as
defined in the clause 2.7.11

6. 2.9.4/2.9.5
[{pg. 25-
28]

Updating cost of completed Project: Para 2.9.4 &
2.9.5: The provision for updating cost of project at
par is not mentioned in the clause for the projects
executed before one year or earlier by the bidder;
please clarify .

For the projects that have been
executed in the past, project cost at
the time of completion shall be taken
into consideration. There shall not be
any escalation adjustment.

7. 2.9.4 [Pg-
25-26]

General: Consideration of experience in
Construction Supervisions of University projects in
Urban areas for qualifying the minimum criteria as
stipulated wherein the road & drainage, water
supply and Sewerage components are executed.
Please clarify

As per Eligible projects defined under
clause 2.18.1, if project meets the
requirements, it shall be considered.

8. Clause
2.9.4 item
B

A) For projects of PMC for Airports components of
water supply, roads and drainage, sewerage, public
transport system, integrated solid waste
management, power/energy etc. are all integrated
and are not separately specified in scope and/or
certificates. So please confirm that if certificates are
submitted for PMC services of the complete airport
then a separate mention of the infrastructure
components is not required.

For the purpose of evaluation, bidder
to substantiate the required
components of the eligible projects,
as defined under clause 2.18.1.

9. B) We understand that the city gas distribution
project is covered as an eligible component under
this Power/Energy category. Please confirm.

As per Eligible projects defined under
clause 2.18.1, if project meets the
requirements, it shall be considered.

10. Section 2,
Clause
2.9.5

Specific experience* of the consultant / firm related
to this assignment.
Experience of project management and construction
supervision / program management assignments, in
five (5)  similar projects during the last ten  (10)
years preceding the PDD, in base infrastructure
projects with a minimum value of Rs. 200 crore……

Please confirm that providing 5 references as a
consortium will get full 25 marks.

Yes, references of 5 eligible projects
will get the consortium full 25 marks.

11.  Section 2,
Clause
2.9.5

How will the said preference of 'Applicant where
the Lead Member has 2 projects out of the 5
projects stated above, will be preferred.' be
given, in terms of technical score.

Evaluation shall be based on the
decision taken by the evaluation
committee.
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12. Section 2
Clause
2.16

Preparation of this proposal would require 4 to 5
weeks after receipt of your clarifications on the
queries. Hence it is requested to provide atleast 4
weeks from the uploading of replies of queries.

Proposal due date shall be 23rd May
’16 (Monday).

13. 2.7.3 (x)
on Page
15: Client
Certificatio
ns

In keeping with our policy and commitments on
client confidentiality, the firm cannot disclose our
exact client name(s) and scope of our services
provided or exhibit specific examples of our client
work without written consent from the client.
Therefore, please change it to include broad details
of the projects in sanitized form including sanitized
client name and scope to ascertain relevance.

Request you to allow a self-certification from the
firm authorized proposal signatory of the consulting
firm certifying the authenticity of the data in place of
Client Certifications. Bidder is ready to submit
required information of projects where such
certifications were accepted.

Bidder needs to provide the project
specific information viz. project cost,
project area and scope of works, to
establish the experience, as required
by the RFP.

Refer clause no. 2.7.3.(x) for the
requirement of certification of
projects listed under the experience
section.

14. 2.7.3 (x)
on Page
15: Client
Certificatio
ns

For ongoing projects, the firm can provide a self-
certification from firm authorized proposal signatory
stating 50% of the project fees for the project has
been received by the firm.

Please refer clause 2.7.3.(x) that
states that
Client certifications are mandatory for
the projects listed under the
experience section. The certifications
must confirm the project attributes
(size, fee, duration etc) and the
scope of work on the projects.  The
Bidder can provide completion
certificate issued by Client for the
completed projects or for projects
with more than 80% completion. The
bidder can also provide Work Order
or Contract Agreement along with
verified payment receipts specifying
that more than 50% of the total
professional fees has been received
by the bidder for the project.

15. 6.11.2 on
Page 146:
Removal
and/or
Replacem

With the statement 6.11.2.1 on the RFP we
interpret the following:(i) During the entire tenure of
the project, under exceptional circumstances the
consultant can provide replacement for each Key
personnel (both Core & Non-Core) for a maximum
of TWO times only(ii) If the consultant is unable to

The conditions given in the RFQ cum
RFP remain unchanged.
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ent of Key
Personnel

provide an immediate suitable replacement,
consultant can provide a temporary resource for no
more than six (6) months and the temporary
personnel will be paid not more than 80% of agreed
rate of the personnel being replaced(iii) The
subsequent reductions of remuneration on first &
second replacements of key personnel is only
applicable on temporary resource and DMIC will
revert to the initially agreed remuneration  on Form
4B, once the consultant finds a permanent resource
for the positionKindly correct any flaw in our
interpretation of clause 6.11.2.1

16. 2.9.4 on
Page 25 &
26

Every usage of "/" symbol throughout the proposal
can be interpreted as "OR". Please clarify for any
flaw in our understanding

For the purpose of this clause, “/” can
be interpreted as “Or”.

17. 2.18.1.1 Please elaborate on the term "Eligible projects" Please refer to clause 2.18.1 wherein
‘Eligible projects’ are defined.

18. 2.7.11. (vi)
clause on
support
staff -
page 18

Request clarification on if any education
qualification requirement for 'support staff'
personnel

Support staff requirement is defined
in clause. 2.7.11 (vi).
Bidder to propose and budget team
members having defined experience
and suitable qualification.

19. 2.7.11. (vi)
clause on
support
staff -
page 18

Request clarification on if any education
qualification requirement for 'support staff'
personnel

Support staff requirement is defined
in clause. 2.7.11 (vi).
Bidder to propose and budget team
members having defined experience
and suitable qualification.

20. 2.18.1.1
Key
Personnel
S.No 6
Marketing
manager
on Page
40

Most of the premier institutions in India provide only
a PGDM degree certificate, which is equivalent to
an MBA, without a mention on the majors as
Finance/Marketing/Operations.

Hence request you to change the educational
qualification to
"Management degree from one of the premier
institutions recognized by Govt. of India with 5
years of appropriate work experience"

Along with the management degree,
experience of proposed team
member for the respective position
should be highlighted in the CV.
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21. 2.18.1.1
Key
Personnel
S.No 5
Finance
manager
on Page
40

Most of the premier institutions in India provide only
a PGDM degree certificate, which is equivalent to
an MBA, without a mention on the majors as
Finance/Marketing/Operations.

Hence request you to change the educational
qualification to
"Management degree from one of the premier
institutions recognized by Govt. of India with 5
years of appropriate work experience"

Along with the management degree,
experience of proposed team
member for the respective position
should be highlighted in the CV.

22. 2.7.3 (x)
on Page
15: Client
Certificatio
ns

For the clause (x) which states:The certifications
must confirm the project attributes (size, fee,
duration etc.) and the scope of work on the
projectsAs most client certifications does not hold
the above attributes, request you to accept(i)
Evaluation of Project size from public sources(ii)
Evaluation of  Project Fee & Duration from a
statutory auditor certificate(iii) Evaluation of Scope
of the project from a certification from the firm
authorized proposal signatory

Refer clause no. 2.7.3.(x) for the
requirement of certification of
projects listed under the experience
section.
Client certifications are mandatory for
the projects listed under the
experience section.

23. 2.9.5 (i) on
Page 28
Technical
Evaluation
Criteria

Request you to change the working from "with
atleast two (2) base infrastructure components in a
single project as defined below"to "with atleast one
(1) base infrastructure components in a single
project as defined below"

The conditions given in the RFQ cum
RFP remain unchanged.

24. 2.9.4
clause (a)
clause (B)
on Page
26
Minimum
Qualificati
on Criteria

Request you to change the wording
from "with atleast two (2) base infrastructure
components in a single project as defined below"
to "with atleast one (1) base infrastructure
components in a single project as defined below"

The conditions given in the RFQ cum
RFP remain unchanged.

25. 2.18.1.1
Key
Personnel
S.No 7
"Roads &
bridges
Expert" on
page 40

Bachelor degree in civil engineering with Masters
degree in Highway Engineering is mandatory .

10 years

Request a qualification  relaxation for Roads &
bridge expert  from Bachelor degree in civil
engineering with Masters degree in Highway
Engineering is mandatory to Bachelor degree in
civil engineering with any Master’s degree

Request for relaxation in Master’s
degree is acceptable.
Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications.
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26. 2.18.1.1
Key
Personnel
S.No 3
"Program /
Planning
Expert" on
page 39

Request a qualification  relaxation for Program /
Planning expert
From Bachelor degree in engineering/Planning and
Training in Project Management Software is
mandatory
To Bachelor degree in engineering/Planning and
preferable to hold a Training in Project
Management Software

The conditions given in the RFQ cum
RFP remain unchanged.

27. 2.7.11. (vi)
clause on
support
staff -
page 18

Request clarification on if any education
qualification requirement for 'support staff'
personnel

Support staff requirement is defined
in clause. 2.7.11 (vi).
Bidder to propose and budget team
members having defined experience
and suitable qualification.

28. 2.5
2.11.2

(Security)
It’s our Firm’s general policy not to provide any bid
security.

Bid Security is mandatory for the bids
to be considered valid for this
tendering process. The conditions
given in the RFQ cum RFP remain
unchanged.

29. 2.4 (Intellectual Property Rights and Ownership)We
would like to define more precisely the respective
intellectual property rights of the Client and us.
Request to add the following at the end of clause
2.4:-“Notwithstanding anything to the contrary
herein, the Consultant shall retain ownership of
Intellectual Property rights in and to all concepts,
analyses, know-how, tools, frameworks, models
and industry perspectives, or graphic or other
representations of any of the foregoing used and/or
developed by the Consultant in connection with the
Services (the “Consultant Tools”), it being
understood that none of the Consultant Tools will
contain the Client’s Confidential Information.  To the
extent the Articles include any Consultant Tools, the
Consultant hereby grants the Client a non-
exclusive, non-transferable, non-sublicenseable,
worldwide, royalty-free license to use and copy the
Consultant Tools solely as part of the Articles and
subject to the limitations on the use of Consultant’s
name.”

The conditions given in the RFQ cum
RFP remain unchanged.

30. 2.6.3-2.6.6 Conflict of Interest)
Suggest to replace with the standard clause:
“It is Applicant’s long-standing policy to serve
competing clients and clients with potentially

The conditions given in the RFQ cum
RFP remain unchanged.
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conflicting interests as well as counter-parties in
merger, acquisition and alliance opportunities, and
to do so without compromising Applicant’s
professional responsibility to maintain the
confidentiality of client information.  Consistent with
such practice and Applicant’s confidentiality
obligations to its other clients, Applicant is not able
to advise or consult with the Client about
Applicant’s serving the Client’s competitors or other
parties.”

31. 2.7.11(i)
2.9.4-2.9.5

(Past Experience)
In keeping with our policy and commitments on
client confidentiality, we cannot disclose our client
list or provide specific examples of our client work.
Please clarify, if generic reference to the work
undertaken will be acceptable.

Refer clause no. 2.7.3.(x) for the
requirement of certification of
projects listed under the experience
section.

32. 2.7.13-
2.7.14

(Financial Proposal)
Unlike many other professional service firms, we
judge our work by the impact achieved, rather than
the time expended. Given this focus on end
products, we do not bill on an hourly/ per diem/per
Key Professionals basis. Instead, we agree on a
monthly rate for one or more teams for each
specific project once the objectives of the project
have been established.

Please clarify, if this is acceptable.

No, this is not acceptable.
Bidder to submit the financial bid as
per the format specified in the tender.

33. 2.12 (Confidentiality)The current confidentiality clause is
one-sided and would request for similar rights for
the consultant. Request to add the following at the
end of the clause:-“Similarly, the Client agrees that
it will not disclose any materials or information that
Applicant furnishes to the Client, including the
deliverables, to any third parties without Applicant’s
prior written permission.  Each party further agrees
not to use the other party’s name in any
communication with any third party without the
other party’s prior written permission.”

The conditions given in the RFQ cum
RFP remain unchanged.

34. 54
73

Form 3A, 6(b)
Form 3H, 6(b)

(Conflict of Interest)
We cannot provide such declaration for the reason
provided under item 3 above.

The conditions given in the RFQ cum
RFP remain unchanged.
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35. 55-56 Form 3A, 16 & 19
Form 3H, 15 & 17

We have reviewed your proposed terms and
conditions. Although most of the provisions are
conceptually satisfactory to us, we do have some
questions and uncertainties concerning others. We
would prefer at this time to submit our proposal and,
if you find the content of our proposal satisfactory,
to discuss the agreement with you in more detail at
your convenience. We are confident that, if
selected, we will find a mutually agreeable
resolution of these issues without undue delay. We
kindly seek removal of the last sentence of the
Clause 15.

Also, please clarify on how addendum / changes of
terms would be incorporated into the Contract after
negotiation.

The conditions given in the RFQ cum
RFP remain unchanged, other than
the ones clarified under pre-bid
queries and in the corrigendum.

As specified in clause 6.15.5.1 If
additional work is required beyond
the scope of the Services specified in
TOR, the level of effort and/or staff
assigned in terms of man month may
be increased by an agreement in
writing between the Client and the
Consultants.

36. 57-58
79-80
81

Form 3B
Form 3I
Form 3J

(Past Experience)
Please see our comment under item 4 above.

Refer clause no. 2.7.3.(x) for the
requirement of certification of
projects listed under the experience
section.

37. 59 Form 3C (Financial Information)
As a private company, we do not disclose Firm
financial information. We are confident, however,
that we can provide you with the necessary
assurance that we have the financial capability to
provide the services described in this RFP. If
disclosure is inevitable, we can disclose information
pertaining lead office/India can be furnished

Bidders to provide the relevant
information under Form 3C: Format
for Pre-Qualification Proposal
(Average Annual Turnover from
Consultancy Services of Applicant, in
order to meet the minimum
qualification criteria.

38. 93-9596 Form 4BForm 4C (Price Quotation)These Forms require us to quote
monthly rates / detail breakdowns.Unlike many
other professional service firms, we judge our work
by the impact achieved, rather than the time
expended. Given this focus on end products, we do
not bill on an hourly/ per diem/per Key
Professionals basis. Instead, we agree on a
monthly rate for one or more teams for each
specific project once the objectives of the project
have been established. Clarify with client if this is
acceptable.

The conditions given in the RFQ cum
RFP remain unchanged.

39. 6.6.2.1
6.6.2.3
6.6.2.4

See our comment under item 3 above. The conditions given in the RFQ cum
RFP remain unchanged.
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40. 141; 6.6.3 We request to add similar language as provided
under item 6 at the end of clause 6.6.3.

The conditions given in the RFQ cum
RFP remain unchanged.

41. 142; 6.6.6 We request to add similar language as provided
under item 2 at the end of clause 6.6.6.

For clause 6.6.6- Documents
Prepared by the Consultant to be the
Property of the Client:- The
conditions given in the RFQ cum
RFP remain unchanged.

42. 6.8 The Consultant shall;
Keep accurate and systematic accounts and records
in respect of the Services hereunder, in accordance
with Indian / internationally accepted accounting
principles and and standards such as Indian
Accounting Standards, GAAP, etc in such form and
detail as will clearly identify all relevant time charges
and cost, and the basis thereof (including the basis
of the Consultant’s costs and charges, and
Permit the Client or its designated representative
periodically, and up to one year from the expiration
or termination of this Contract, to inspect the same
and make copies thereof, as well as having them
audited by auditors appointed by the Client.

(Audit)
Due to our confidentiality obligations to our other
clients, and consistent with our policy against
disclosure of our financial information, we do not
generally permit clients or other third parties to
audit/inspect our site, books and records.  We
request to remove the clause.

The conditions given in the RFQ cum
RFP remain unchanged.

43. 146;
6.11.2.1

(Personnel Substitution)
This clause provides for reduction of remuneration
for temporary personnel.  We believe that so long
as the vacancy is filled with competent staff, no
reduction should take place.  In addition, we shall
not be held liable for substitutions which beyond our
control.

There shall be reduction of
remuneration for temporary
personnel too. The conditions given
in the RFQ cum RFP remain
unchanged

44. 6.13 Obligation of the Client)Please request to add the
confidentiality obligations and serving competitors
clauses: “6.13.3 Disclosure of Consultant Materials;
Publicity: The Client agrees that it will not disclose
any materials or information that Consultant
furnishes to the Client, including the deliverables, to
any third parties without Consultant’s prior written
permission.  Each party further agrees not to use
the other party’s name in any communication with
any third party without the other party’s prior written
permission.6.13.4 Serving Competitors: It is
Consultant’s long-standing policy to serve
competing clients and clients with potentially

The conditions given in the RFQ cum
RFP remain unchanged
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conflicting interests as well as counter-parties in
merger, acquisition and alliance opportunities, and
to do so without compromising Consultant’s
professional responsibility to maintain the
confidentiality of client information.  Consistent with
such practice and Consultant’s confidentiality
obligations to its other clients, Consultant is not able
to advise or consult with the Client about
Consultant’s serving the Client’s competitors or
other parties.  To avoid situations of potential
conflict, Consultant will not, for a period of one year
following an engagement for the Client, assign any
consultant who receives Confidential Information in
connection with such engagement to a
competitively sensitive project.”

45. 6.19 (Liquidated Damage)
This clause talks about liquidated damages.  It’s our
Firm’s policy not to agree to such terms.  Request
for removal of the clause.

The conditions given in the RFQ cum
RFP remain unchanged.

46. We are willing to hold Client harmless but capped at
the fee payable by Client to us. Request to:-
(i) remove the words “or indirectly” at line 5; and
(ii) add the following at the end of the clause:-
“Notwithstanding anything contained herein to the
contrary, liability for any direct loss or damage shall
not exceed the amount of fees actually received by
Consultant in connection with the Services.”

 The conditions given in the RFQ
cum RFP remain unchanged

47. 6.22.2.1 (Security)
See our comment under item 1.

Bidder to refer the clarification
provided above.

48. 2.3 Clarification and/or interpretation of reports:Kindly
clarify up to what period the requirement to provide
clarification within defined time period and without
charge will apply. Completion of Project or defect
liability period or even after that.

Under the scope of works of the
bidder, clarification and/or
interpretation of reports need to be
provided throughout the project
duration.

49. 2.7.12 (i)
and 2.7.14

Financial proposal:
Kindly clarify whether Personnel's airfare cost and
boarding and lodging cost be included in
remuneration or in Out of pocket expenses ( i.e.
Form 4B page 93-94 or Form 4C in page 96

Out of pocket expenses deal with the
expenses towards maintenance of
office.
The breakup of the remuneration and
out of pocket expenses should match
the total cost of the Financial
Proposal.
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50. Form 4c Out of Pocket Expenses:
Kindly clarify whether we need to provide
supporting document for each expense like
photocopying, stationery etc . We would request to
treat Out of Pocket expenses as a lump sum
amount loaded on man month rate to avoid
administrative load of supporting documents for Out
of pocket expenses

Out of pocket expenses deal with the
expenses towards maintenance of
office. However, as specified in the
Form 4C, reimbursements will be per
actual expenses when supported by
documentary evidence.

51. 5.3.5 Marketing Strategy:
Our understanding is that the scope of work for
PMC will be limited to creation of strategy and
marketing plan, the actual work of Marketing
collateral creations and advertising flyer
development, booth  etc will be done by an external
agency separately retained by IITGNL . Kindly
confirm/clarify

Refer clause 5.3.5 for the scope of
PMC under marketing strategy.

52. 6.6.9 Insurance to be taken out by the Consultants:
The Consultant shall, … at the Consultant own cost
but on terms and conditions approved by the Client,
insurance against the risks, and for the coverages,
as shall be specified in the SCC. No insurance shall
be cancelled, modified or allowed to expire or lapse
during the terms of this Contract. If the Consultant or
any Sub-consultant fails to effect and keep in force
the aforesaid insurances for which it is responsible
pursuant hereto, the Client shall apart from having
other recourse available under this Contract have
the option without prejudice to the obligations of the
Consultant, to take out the aforesaid insurance, to
keep in force any such insurances, and pay such
premia and recover the costs thereof from the
Consultant, and the Consultant shall be liable to pay
such amounts on demand by the Client. The
insurance policies so procured shall mention the
Client as the beneficiary of the Consultant and the
Consultant shall procure an undertaking from the
insurance company in this regard.

Insurance
Being a Global firm, our insurance coverage is
obtained at Global level. We will provide certificate
of insurance from insurance brokers as evidence of
insurance but will not be able to add Client's name
as beneficiary to the policy. Kindly clarify, whether
this will be acceptable.

 The conditions given in the RFQ
cum RFP remain unchanged

53. Clause
6.15 (and
sub-
clauses)

Payment terms
Given the fixed price nature of the RFP , we request
the requirement of time sheets and supporting
documents for Out of pocket expenses be removed
as it could cause major administrative load on both
parties

The conditions given in the RFQ cum
RFP remain unchanged, unless
specifically clarified as part of prebid
queries or issued as part of the
corrigendum.
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54. 6.19 Liquidated damages for error / variation: in case any
error, or variation is detected in the reports
submitted by the Consultant and such error or
variation is the result of negligence or lack of due
diligence on the part of the Consultant, the
consequential damages thereof shall be quantified
by the Client in a reasonable manner and recovered
from the Consultant by way of liquidated damages,
subject to a maximum of 10% (ten percent) of the
Contract Price.
Liquidated damages for delay: If the selected
Consultant fails to complete the Assignment, within
the period specified under the Contract, the
Consultant shall pay to the Client, fixed and agreed
liquidated damages, and not as penalty, @ 1% of
the Contract fees for each week of delay or part
thereof. The aggregate maximum of liquidated
damages payable to the Client under this clause
shall be subject to a maximum of 10% of the total
Contract Price.
Liquidated damages for excess billing to
Contractor(s): in case of any excess billing to the
Contractor(s), either due to oversight of the
Consultant’s Personnel or done intentionally with the
collusion of the Consultant’s Personnel, liquidated
damages not exceeding an amount equal to 10%
(ten percent) of the amount of excess billing shall be
levied on the Consultant and shall be recovered by
appropriation from the Security Deposit or
otherwise.

Liquidated damages:
Kindly clarify if liquidated damages has an overall
cap of 10% of Contract price or Clause 6.19.1.1,
clause 6.19.1.2 and Clause 6.19.1.3. have separate
applicability and liquidated damages could be more
than 10%

Liquidated damages described under
the clause 6.19.1.1, clause 6.19.1.2
and Clause 6.19.1.3 has an overall
ceiling of maximum 10% of the total
contract price.

55. 161 Payment for Phase II
Kindly clarify whether release of balance 40% of the
man month rate will be done based on contract by
contract (as we envisage multiple contractors) or for
the overall project. How does PMC protect their
interest in case of a force majeure situation with a
contractor or a contractor defaults

There is a single EPC contractor for
the project.

56. Finance Manager as Core team member We request to put finance manager as non-core
team member, as mostly, engineering consulting
companies do not have this position on the payroll
and most govt. agencies allow hiring of freelance
experst for the position by the consultant.

The conditions given in the RFQ cum
RFP remain unchanged.
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57. Power Manager
Bachelor degree in electrical engineering  Masters
degree in Electrical engineering is mandatory.
15 years

We request you to change the mandatory condition
of expert having M-Tech in Electrical, since B_tech
along with 15 years shall be sufficient for handling
projects of this nature.

The requested change is acceptable.
Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications.

58. ICT Expert
Bachelor degree in electronics or instrumentation or
computer science Masters degree in electronics or
instrumentation / telecommunications is mandatory.
10 years

Experts with master's degree are not easy to find or
will be very expensive. We understand that
graduate engineer with experience of the required
domain will suffice the requirement.

The requested change is acceptable.
Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications.

59. An Advance Payment equal to 5% of the portion of
the Contract Price, shall be made within 60 days
after receipt and verification of bank guarantee from
the Consultant of the amount equal to the Advance
Payment. The Advance Payment will be set off by
IITGNL in equal instalments against the payments
for the first 12 months of Scope of Services related
to construction works, until the Advance Payment
has been fully set off. The Advance Payment will be
interest bearing, with an interest rate of 10% per
annum, on the outstanding amount.

Please clarify whether 10% interest being charged
on the outstanding amount will be simple or
compound.

10% simple interest per annum shall
be charged on the outstanding
amount.

60. Scope of work Please advise if the consultant has to review survey
and field investigation data or whether any
surveying of filed investigation is to be carried out
by the consultant.

PMC is not required to conduct any
soil investigations. However, PMC to
verify the test reports for the tests
conducted by the EPC contractor and
approve the design documents
prepared thereafter.
For all other survey and field
investigations, pertinent clause in the
RFP to be referred.

61. Evaluation Criteria In case the consultant has number of projects more
than 5, proportionate marks will be awarded to the
consultant.

Maximum marks under the
evaluation criteria shall be provided if
the consultant has executed 5
eligible projects.

62. Qualification of Key Personnel Wherever it is mentioned that the Post Graduation
in respective field is mandatory, we request you to
consider this criteria to 'desirable'  as people having
executed similar projects successfully have
sufficient technical and managerial knowledge to
deliver the project of this nature.

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications.

63. Professional fee payment We request that monthly payment towards
professional fees as below:-

Bidders to refer the relevant clause
as mentioned in the corrigendum,
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1] 80% of the monthly payment shall be made as
per actual deployment
2] Balance 20% shall be as following:- a) 10% along
with final bill, b) 10% at the end of defect liability
period, which may be retained against submission
of BG.

The proposed payment terms in the tender will pose
serious cash flow challenge

released along with the prebid
clarifications.

64. Escalation of project cost for projects executed
earlier

Will the project cost be escalated for the projects
that were executed earlier? If yes, then how?

For the projects that have been
executed in the past, project cost at
the time of completion shall be taken
into consideration. There shall not be
any escalation adjustment.

65. External Tests-Quality related Regarding clarification on outside approved
laboratory testing charges/cost of testing material of
sample including transportation charges etc.

PMC does not need to consider this
cost while quoting.
EPC contractor shall bear the cost
towards outside approved laboratory
testing, if defined under the contract
with EPC contractor. For all other
tests, client shall bear the cost of the
tests.

66. Qualification Criteria
Experience of project management including
construction supervision / independent engineer
during the last ten (10) years preceding the PDD, for
implementation of area development projects……

Consideration of experience of independent agency
for qualifying minimum criteria as per clause
2.9.4(page 25-27) and Technical Evaluation  criteria
as per clause 2.9.5 (page 28) as engaged by
various Govt. organization/ State Govt. Authorities
for carrying out of Third Party Inspection/Quality
Assurance/ Quality Surveillance/Quality Control,
wherein multi infrastructure project components
executed by the contractor.

For the purpose of evaluation, only
those projects shall be considered
wherein the engagement of bidder
was for project management
services.

67. Evaluation It is a request that only core team members be
evaluated and non-core team members are not
evaluated as part of technical evaluation.

The conditions given in the RFQ cum
RFP remain unchanged.

68. Prepare all drawings In clause 5.3.2 Pg 104, it is specified that PMC will
also have to prepare drawings/BBS. Please
elaborate what all drawings need to be prepared by
the PMC?

PMC is not required to prepare
drawings for the project. However,
PMC will review designs, drawings,
specifications prepared by the
Preliminary Engineering
Consultant/EPC contractor for
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sustainability aspects. The PMC will
also review and ensure that the GFC
drawings prepared by the contractor
are coordinated drawings and advise
the client/IITGNL appropriately for
any modifications in GFC drawings.

69. Time bid submission Time duration of 1 month from the pre-bid meeting
for the submission of bids is not sufficient. It needs
to be reconsidered.

Proposal due date shall be 23rd May
’16 (Monday).

70. Financial Modelling and Land Monetization strategy
(Clause 5.3.4): PMC is the implementation agency but the planning

is also mentioned in PMC scope also. It may
covered in the EPC/PEC scope of work. Please
clarify

Scope of PMC defined under clause
5.3.4 remains unchanged.

71. Payment to Consultant
1] 80% of the monthly payment shall be made
towards monthly payments as per actual
deployment, instead of 60%

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

72. How the marking shall be done for Approach&
methodology, work plan and Organization &
staffing.What shall be the bifurcation of the 25
marks in them. Also would like to know would there
be a Presentation? We would suggest to have it.

Technical evaluation shall be as per
process defined in the RFP.
The conditions given in the RFQ cum
RFP remain unchanged. Clause
2.6.1 is to be referred in this regard.

73. The marks allotted for the CV’s 50 marks is pretty
fine. The marks should be allotted both for core and
non-core team members as mentioned in the tender
as it would insure the consultant to deploy a good
team in the project.

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

74. Payment schedule in which 40% of the post
construction payment shall be withheld needs to be
changed.

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

75. Key Personnel It is requested to change the requirement as "it is
desirable that all core members are full time
employees of the firm"

The conditions given in the RFQ cum
RFP remain unchanged.

76. Payments linked to milestones It is requested that PMC's payments are
disconnected from milestones and billing be done
as per actual deployment of proposed staff.
Contractor is already engaged for the project whose

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
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provisions are not known to us and PMC cannot be
responsible for contractor's milestones.

clarifications, in case of changes in
the clause, if any.

77. 2.5.1 A bid security in the form of a Demand Draft / Bank
Guarantee, from a scheduled Indian Bank in favour
of „Integrated Industrial Township Greater Noida
Limited (IITGNL)‟, valid for 180 (one hundred and
eighty) days from the PDD, payable at Greater
Noida, for the sum of Rs 10,00,000/- (Rupees Ten
Lakhs Only) or US dollars 20,000.00 (Twenty
thousand only) shall be required to be submitted by
each Applicant (“Bid Security”)

We request to accept Bank Guarantee from any
Scheduled Bank as per RBI list.

Demand Draft / Bank Guarantee can
be from any scheduled bank as per
the RBI list.

78. 2.9.4
Minimum
Qualificati
on
Criteria,
point b),
page 27

Average annual turnover for last 3 financial years
i.e. 2012-13, 2013-14 and 2014-15.

Individual Applicant- INR 50 crore
Joint Venture / Consortium
§ Lead Member- INR 25 crore
§ All members of JV / Consortium – INR 50 crore

We request to keep minimum turnover criteria for
Individual Applicant or Lead Partner at INR 100
crore as per prevalent practice (e.g. similar RFPs
from DMIC, NICDA etc.)

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

79. 2.9.5
Technical
Evaluation
CriteriaPa
ge 28

Experience of project management and construction
supervision / program management assignments, in
five (5) similar projects during the last ten (10) years
preceding the PDD, in base infrastructure projects
with a minimum value of Rs. 200 crore in Integrated
township development / industrial townships /
industrial parks / industrial estates / special
economic zones / special investment zones /
Airports spread over minimum area of 400 acres)
with atleast two (2) base infrastructure components
in a single project as defined below • Roads &
Drainage (NH/SH) • Water Supply• Sewerage•
Public Transport system (metro rail) • Integrated
solid waste management • Power / energy

Since project cost gives exact indication of quantum
of work, we request to evaluation projects based on
project cost only and not based on project area.

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

80. 2.7.3, (i) i) The Key Personnel – Core Team proposed must
be permanent full time employees of the Applicant.
It is desirable that the other Key Personnel be either
permanent full time employees of the firm or have a
dedicated full time contract to work on this project.

We request to allow project based association with
experts for some of the key positions mentioned in
the RFP, this would enable enhancement of overall
team capability.

The conditions given in the RFQ cum
RFP remain unchanged.

81. 5.1, point
(b) and (c)

5.1 The payments to the Consultant will be done as
under
(b) The monthly payment shall be made @ 60% of
the accepted man month rates as per actual

In case consultant fulfils deployment requirements,
100% monthly payments shall be paid to the
consultant.

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
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deployment of Personnel duly certified by the nodal
person / agency designated by IITGNL.
(c) Balance 40% of the accepted man month rates
shall be released on successful commissioning of
the works on proportional basis as mentioned
below.
a. Along with passing of Final Bill- 20%
b. At the end of Defect Liability Period- 20%. The
client may at its discretion, allow release of 10% of
the retained fee against submission of Bank
Guarantee of equivalent amount from a Nationalised
Bank

Consultant would be submitting the performance
security as per RFP for ensuring the performance.

clarifications, in case of changes in
the clause, if any.

82. SCC
Clause
6.6.8

Except in case of negligence or wilful misconduct on
the part of the Consultants or on the part of any
person or firm acting on behalf of the Consultants in
carrying out the Services, the Consultants, with
respect to damage caused by the Consultants to the
Client’s property, shall not be liable to the Client:a)
For any indirect or consequential loss or damage;
andb) For any direct loss or damage that exceeds (i)
the total payments for Professional Fees and
Reimbursable Expenditure made or expected to be
made to the Consultants hereunder, or (ii) the
proceeds the Consultants may be entitled to receive
from any insurance maintained by the consultants to
cover such a liability, whichever of (i) or (ii) is higher.

We kindly request to reword the clause as
following:“Notwithstanding anything stated in the
Contract, the total liability of the Consultant under
the Contract in respect of:(i) any losses or damages
(whether direct, indirect or consequential) caused to
the Client or to any other party, or (ii)any obligation
to indemnify and/or pay liquidated damages, or
(iii)any other obligation or liability under the
Contract, shall in no event exceed the total
payments that are made or expected to be made to
the Consultant under the Contract (including
professional fees and reimbursable expenditures).”

The conditions given in the RFQ cum
RFP remain unchanged.

83. Waiver of Consequential Damages:

The current contract for DMICDC includes a waiver
of consequential damages, but it is limited only to
client’s property damage.

We kindly request the Client to include this new
clause in the agreement:

Consultants, including any current and future
parents, subsidiaries, affiliates, successors,
assigns, agents, directors, officers and employees
shall, at any time, not be liable for any special,
incidental, indirect, punitive, exemplary, liquidated,
or consequential damages, including but not limited
to loss of profits, loss of revenue, loss of
opportunity, loss of production, loss of use, loss of
capital, increased cost of operation, whether by
statute, at law or in equity, and whether based on
contract, tort, negligence (whether active or
passive), strict liability, statute or otherwise and
arising from any cause whatsoever.

The conditions given in the RFQ cum
RFP remain unchanged.
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84. SCC
Clause
6.15.1

Payments to the Consultant30% of total fee quoted
as per form 4B. However, payment shall be made
as per actual deployment of Personnel duly certified
by the nodal person / agency designated by
IITGNL.70% of total fee quoted as per form 4B.
However, payment shall be made as per actual
deployment of Personnel duly certified by the nodal
person / agency designated by IITGNL.

We kindly request to revise the Fee breakup during
pre-construction and construction stages as
below:40% of total fee quoted as per form 4B.
However, payment shall be made as per actual
deployment of Personnel duly certified by the nodal
person / agency designated by IITGNL.60% of total
fee quoted as per form 4B. However, payment shall
be made as per actual deployment of Personnel
duly certified by the nodal person / agency
designated by IITGNL.

This request for change in payment
breakup towards pre-construction
and construction stage will not be
possible. The conditions given in the
RFQ cum RFP remain unchanged.

85. SCC
Clause
6.15.1

Payments to the Consultant

Professional fee payable for Stage II: construction
stage

(a)The Consultant shall submit the details providing
clarity on the actual deployment of Key Personnel to
the construction contracts under implementation. On
this basis, the monthly payment due with respect to
each of the construction contracts under
implementation will be worked out.

(b)The monthly payment shall be made @ 60% of
the accepted man month rates as per actual
deployment of Personnel.

(c)Balance 40% of the accepted man month rates
shall be released on successful commissioning of
the works on proportional basis as mentioned
below:
a.Along with passing of Final Bill- 20%

b.At the end of Defect Liability Period- 20%.

We kindly request the client to revise the clause as
below:

(a)The Consultant shall submit the details providing
clarity on the actual deployment of Key Personnel
to the construction contracts under implementation.
On this basis, the monthly payment due with
respect to each of the construction contracts under
implementation will be worked out.
(b)The monthly payment shall be made @ 80% of
the accepted man month rates as per actual
deployment of Personnel no later than twenty-eight
(28) after the date of the PMC’s invoice.  If the
Client fails to make payments in accordance with
this clause, PMC may issue notification declaring
the Client in default, and if the Client has not made
all due payments within thirty (30) days from the
date of such default notification, the PMC shall
thereafter have the right to terminate the
agreement.
(c)Balance 20% of the accepted man month rates
shall be released on successful commissioning of
the works on proportional basis as mentioned
below:
a.Along with completing mutually agreed milestones
or after every quarter- 10%
b.At the end of Defect Liability Period- 10%.”

Bidders to refer the relevant clause
as mentioned in the corrigendum,
released along with the prebid
clarifications, in case of changes in
the clause, if any.

86. GCC
Clause
6.15.4

Advance PaymentAn Advance Payment equal to
5% of the portion of the Contract Price, shall be
made within 60 days after receipt and verification of
bank guarantee from the Consultant of the amount
equal to the Advance Payment.The Advance

We kindly request to reword the clause as
below:“An Advance Payment equal to 10% of the
portion of the Contract Price, shall be made within
30 days from the receipt of letter of intent (LOI) by
Client.The Advance Payment will be set off by

Change request towards the advance
payment clause shall not be
entertained. The conditions given in
the RFQ cum RFP remain
unchanged.
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Payment will be set off by IITGNL in equal
instalments against the payments for the first 12
months of Scope of Services related to construction
works, until the Advance Payment has been fully set
off. The Advance Payment will be interest bearing,
with an interest rate of 10% per annum, on the
outstanding amount.”

IITGNL in equal instalments against the payments
for the entire duration of Scope of Services related
to construction works, until the Advance Payment
has been fully set off.

87. GCC
6.11.2

Removal and/or Replacement of Key personnel
During the course of providing services, substitution
of Key Personnel for each position would call for
reduction of remuneration, which will not exceed 80
(eighty) percent of the remuneration agreed for the
Original Key Personnel. For Key Personnel replaced
for each position for the second time, the
remuneration payable will not exceed 70 (seventy)
percent of the remuneration which would have been
payable for the first replaced personnel replaced for
the remaining period

We kindly request to reword the clause as below:
During the course of providing services, substitution
of Key Personnel for each position would call for
reduction of remuneration, which will not exceed 90
(ninety) percent of the remuneration agreed for the
Original Key Personnel. For Key Personnel
replaced for each position for the second time, the
remuneration payable will not exceed 80 (eighty)
percent of the remuneration which would have been
payable for the first replaced personnel replaced for
the remaining period

The conditions given in the RFQ cum
RFP remain unchanged.

88. Project Office Is it mandatory to setup project office at site? Who
will bear the cost of the office? Will dedicated space
be provided within the site premises?

It is mandatory to establish project
office at site. PMC to bear the cost of
the office. Dedicated space shall be
provided for the site office.

89. BG from nationalised bank only Bidders have requested to allow non-nationalized
banks viz. Standard Chartered, HSBC etc. for the
purpose of submission of BG.

Demand Draft / Bank Guarantee can
be from any scheduled bank as per
the RBI list.

90. Demand Draft Is DD from any bank acceptable? Demand Draft / Bank Guarantee can
be from any scheduled bank as per
the RBI list.

91. Project cost On most occasions, project cost is not provided by
client but is easily available from public sources. If a
public source is used for quoting the project cost
and it is self-certified, will that be sufficient?

The conditions given in the RFQ cum
RFP remain unchanged.


